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AGREEMENT FOR PROFESSIONAL ENGINEERING SERVICES 
WITH SCS ENGINEERS FOR REGULATORY COMPLIANCE SERVICES 

BURLINGAME LANDFILL 
FY 2025-2026 

THIS AGREEMENT is entered into this ___________ day of ___________, 2025, 
by and between the City of Burlingame, State of California, herein called the "City", 
and SCS Engineers engaged in providing Professional Regulatory Compliance 
Services herein called the "Consultant". 

RECITALS 

A. The City is considering conducting activities for consultant engineering services
for regulatory compliance services for the Burlingame Landfill.

B. The City desires to engage a professional engineering consultant to provide
regulatory compliance services because of Consultant’s experience and
qualifications to perform the desired work, described in Exhibit A.

C. The Consultant represents and affirms that it is qualified and willing to perform the
desired work pursuant to this Agreement.

AGREEMENTS 

NOW, THEREFORE, THE PARTIES HERETO AGREE AS FOLLOWS: 

1. Scope of Services.  The Consultant shall provide professional engineering services 
such as landfill post-closure operation, monitoring maintenance, engineering, 
water quality monitoring, sampling, analysis, reporting and regulatory compliance 
support services for the landfill gas collection, flare, and monitoring systems at 
Burlingame Landfill, Bayside Park, Crowne Plaza Hotel, TopGolf and as 
detailed in “Scope of Services” of the attached Exhibit A of this agreement.

2. Time of Performance.  The services of the Consultant are to commence upon the 
execution of this Agreement with completion of all work by June 30, 2026.

3. Compliance with Laws.  The Consultant shall comply with all applicable laws, 
codes, ordinances, and regulations of governing federal, state and local laws.
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Consultant represents and warrants to City that it has all licenses, permits, 
qualifications and approvals of whatsoever nature which are legally required for 
Consultant to practice its profession.  Consultant represents and warrants to City 
that Consultant shall, at its sole cost and expense, keep in effect or obtain at all 
times during the term of this Agreement any licenses, permits, and approvals which 
are legally required for Consultant to practice its profession. Consultant shall 
maintain a City of Burlingame business license. 

4. Sole Responsibility.  Consultant shall be responsible for employing or engaging all 
persons necessary to perform the services under this Agreement.

5. Information/Report Handling.  All documents furnished to Consultant by the City 
and all reports and supportive data prepared by the Consultant under this 
Agreement are the City's property and shall be delivered to the City upon the 
completion of Consultant's services or at the City's written request.  All reports, 
information, data, and exhibits prepared or assembled by Consultant in connection 
with the performance of its services pursuant to this Agreement are confidential 
until released by the City to the public, and the Consultant shall not make any of 
these documents or information available to any individual or organization not 
employed by the Consultant or the City without the written consent of the City 
before such release.  The City acknowledges that the reports to be prepared by 
the Consultant pursuant to this Agreement are for the purpose of evaluating a 
defined project, and City's use of the information contained in the reports prepared 
by the Consultant in connection with other projects shall be solely at City's risk, 
unless Consultant expressly consents to such use in writing.  City further agrees 
that it will not appropriate any methodology or technique of Consultant which is 
and has been confirmed in writing by Consultant to be a trade secret of Consultant.

6. Compensation.  Compensation for Consultant's professional services shall not 
exceed $239,740; and payment shall be based upon City approval of each task. 
Billing shall include current period and cumulative expenditures to date and shall 
be accompanied by a detailed explanation of the work performed by whom at what 
rate and on what date.  Also, plans, specifications, documents or other pertinent 
materials shall be submitted for City review, even if only in partial or draft form.

7. Availability of Records.  Consultant shall maintain the records supporting this billing 
for not less than three (3) years following completion of the work under this 
Agreement.  Consultant shall make these records available to authorized
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personnel of the City at the Consultant's offices during business hours upon written 
request of the City. 

8. Project Manager.  The Project Manager for the Consultant for the work under this
Agreement shall be Ted Sison, Senior Project Manager.

9. Assignability and Subcontracting.  The services to be performed under this
Agreement are unique and personal to the Consultant.  No portion of these
services shall be assigned or subcontracted without the written consent of the City.

10. Notices.  Any notice required to be given shall be deemed to be duly and properly
given if mailed postage prepaid, and addressed to:

To City: 

To Consultant: 

Kevin Okada, PE, Assistant Director of Public 
Works City of Burlingame 
501 Primrose Road  
Burlingame, CA 94010 

Maura Dougherty, PE, Project Director        
SCS Engineers 
4683 Chabot Drive, Suite 200 
Pleasanton, CA 94566 

or personally delivered to Consultant to such address or such other address as 
Consultant designates in writing to City. 

11. Independent Contractor.  It is understood that the Consultant, in the performance
of the work and services agreed to be performed, shall act as and be an
independent contractor and not an agent or employee of the City.  As an
independent contractor he/she shall not obtain any rights to retirement benefits or
other benefits which accrue to City employee(s).  With prior written consent, the
Consultant may perform some obligations under this Agreement by
subcontracting, but may not delegate ultimate responsibility for performance or
assign or transfer interests under this Agreement.

Consultant agrees to testify in any litigation brought regarding the subject of the
work to be performed under this Agreement.  Consultant shall be compensated for
its costs and expenses in preparing for, traveling to, and testifying in such matters
at its then current hourly rates of compensation, unless such litigation is brought
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by Consultant or is based on allegations of Consultant's negligent performance or 
wrongdoing. 

12. Conflict of Interest.  Consultant understands that its professional responsibilities is
solely to the City.  The Consultant has and shall not obtain any holding or interest
within the City of Burlingame.  Consultant has no business holdings or agreements
with any individual member of the Staff or management of the City or its
representatives nor shall it enter into any such holdings or agreements.  In addition,
Consultant warrants that it does not presently and shall not acquire any direct or
indirect interest adverse to those of the City in the subject of this Agreement, and
it shall immediately disassociate itself from such an interest should it discover it
has done so and shall, at the City’s sole discretion, divest itself of such interest.
Consultant shall not knowingly and shall take reasonable steps to ensure that it
does not employ a person having such an interest in this performance of this
Agreement.  If after employment of a person, Consultant discovers it has employed
a person with a direct or indirect interest that would conflict with its performance of
this Agreement, Consultant shall promptly notify City of this employment
relationship, and shall, at the City’s sole discretion, sever any such employment
relationship.

13. Equal Employment Opportunity.  Consultant warrants that it is an equal opportunity
employer and shall comply with applicable regulations governing equal
employment opportunity.  Neither Consultant nor its subcontractors do and neither
shall discriminate against persons employed or seeking employment with them on
the basis of age, sex, color, race, marital status, sexual orientation, ancestry,
physical or mental disability, national origin, religion, or medical condition, unless
based upon a bona fide occupational qualification pursuant to the California Fair
Employment & Housing Act.

14. Insurance.

A. Minimum Scope of Insurance:

i. Consultant agrees to have and maintain, for the duration of the
contract, General Liability insurance policies insuring him/her and
his/her firm to an amount not less than: One million dollars
($1,000,000) combined single limit per occurrence and two million
dollars ($2,000,000) aggregate for bodily injury, personal injury and
property damage in a form at least as broad as ISO Occurrence Form
CG 0001.
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ii. Consultant agrees to have and maintain for the duration of the
contract, an Automobile Liability insurance policy ensuring him/her
and his/her staff to an amount not less than one million dollars
($1,000,000) combined single limit per accident for bodily injury and
property damage.

iii. Consultant agrees to have and maintain, for the duration of the
contract, professional liability insurance in amounts not less than two
million dollars ($2,000,000) each claim/aggregate sufficient to insure
Consultant for professional errors or omissions in the performance
of the particular scope of work under this agreement.

iv. Any deductibles or self-insured retentions must be declared to and
approved by the City.  At the option of the City, either:  the insurer
shall reduce or eliminate such deductibles or self-insured retentions
as respects the City, its officers, officials, employees and volunteers;
or the Contractor shall procure a bond guaranteeing payment of
losses and related investigations, claim administration, and defense
expenses.

B. General and Automobile Liability Policies:

i. The City, its officers, officials, employees and volunteers are to be
covered as insured as respects:  liability arising out of activities
performed by or on behalf of the Consultant; products and completed
operations of Consultant, premises owned or used by the
Consultant. The endorsement providing this additional insured
coverage shall be equal to or broader than ISO Form CG 20 10 11
85 and must cover joint negligence, completed operations, and the
acts of subcontractors.  This requirement does not apply to the
professional liability insurance required for professional errors and
omissions.

ii. The Consultant's insurance coverage shall be endorsed to be
primary insurance as respects the City, its officers, officials,
employees and volunteers.  Any insurance or self-insurances
maintained by the City, its officers, officials, employees or volunteers
shall be excess of the Consultant's insurance and shall not contribute
with it.
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iii. Any failure to comply with reporting provisions of the policies shall
not affect coverage provided to the City, its officers, officials,
employees or volunteers.

iv. The Consultant's insurance shall apply separately to each insured
against whom a claim is made or suit is brought, except with respect
to the limits of the insurer's liability.

C. Workers' Compensation and Employers Liability Coverage:

i. In addition to these policies, Consultant shall have and maintain
Workers' Compensation insurance as required by California law.
Further, Consultant shall ensure that all subcontractors employed by
Consultant provide the required Workers' Compensation insurance
for their respective employees.

ii. The insurer shall agree to waive all rights of subrogation against the
City of Burlingame, its officers, officials, employees, or volunteers
for losses arising from work performed by the Company for the City
of Burlingame.

D. All Coverages:  Each insurance policy required in this item shall be
endorsed to state that coverage shall not be canceled except after thirty
(30) days' prior written notice by mail, has been given to the City (10 days
for non-payment of premium).  Current certification of such insurance shall
be kept on file at all times during the term of this agreement with the City
Clerk.

E. Acceptability of Insurers:  Insurance is to be placed with insurers with a
Best's rating of no less than A-:VII and authorized to do business in the
State of California.

F. Verification of Coverage:  Upon execution of this Agreement, Contractor
shall furnish the City with certificates of insurance and with original
endorsements effecting coverage required by this clause.  The certificates
and endorsements for each insurance policy are to be signed by a person
authorized by that insurer to bind coverage on its behalf.  The certificates
and endorsements are to be on forms approved by the City.  All certificates
and endorsements are to be received and approved by the City before any
work commences. The City reserves the right to require complete, certified
copies of all required insurance policies, at any time.
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15. Indemnification.  To the fullest extent permitted by law, Consultant shall save, keep
and hold harmless indemnify and defend the City, its officers, employees,
authorized agents and volunteers from all damages, liabilities, penalties, costs, or
expenses in law or equity, including but not limited to attorneys’ fees, that may at
any time arise, result from, relate to, or be set up because of damages to property
or personal injury received by reason of, or in the course of performing work which
arise out of, pertain to, or relate to, directly or indirectly, in whole or in part, the
negligence, recklessness, or willful misconduct of Consultant, or any of the
Consultant’s officers, employees, or agents or any subconsultant. This provision
shall not apply if the damage or injury is caused by the sole negligence, active
negligence, or willful misconduct of the City, its officers, agents, employees, or
volunteers.

16. Waiver.  No failure on the part of either party to exercise any right or remedy
hereunder shall operate as a waiver of any other right or remedy that party may
have hereunder, nor does waiver of a breach or default under this Agreement
constitute a continuing waiver of a subsequent breach of the same or any other
provision of this Agreement.

17. Governing Law.  This Agreement, regardless of where executed, shall be governed
by and construed under the laws of the State of California.  Venue for any action
regarding this Agreement shall be in the Superior Court of the County of San
Mateo.

18. Termination of Agreement.  The City and the Consultant shall have the right to
terminate this agreement with or without cause by giving not less than fifteen (15)
days written notice of termination.  In the event of termination, the Consultant shall
deliver to the City all plans, files, documents, reports, performed to date by the
Consultant.  In the event of such termination, City shall pay Consultant an amount
that bears the same ratio to the maximum contract price as the work delivered to
the City bears to completed services contemplated under this Agreement, unless
such termination is made for cause, in which event, compensation, if any, shall be
adjusted in light of the particular facts and circumstances involved in such
termination.

19. Amendment.  No modification, waiver, mutual termination, or amendment of this
Agreement is effective unless made in writing and signed by the City and the
Consultant.
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20. Entire Agreement.  This Agreement constitutes the complete and exclusive
statement of the Agreement between the City and Consultant.  No terms,
conditions, understandings or agreements purporting to modify or vary this
Agreement, unless hereafter made in writing and signed by the party to be bound,
shall be binding on either party.

IN WITNESS WHEREOF, the City and Consultant have executed this Agreement 
as of the date indicated on page one (1). 

City of Burlingame “Consultant” 

By     By_________________     
Lisa K. Goldman SCS Engineers 
City Manager Tony Svorinich 

Principal   

Approved as to form: 

City Attorney – Michael Guina 

ATTEST: 

City Clerk - Meaghan Hassel-Shearer 



4683 Chabot Drive, Suite 200, Pleasanton, CA 94588 | 925-426-4003 

Environmental Consultants & Contractors 

May 22, 2025 
File No. OP010469.25 

Mr. Kevin Okada 
City of Burlingame 
Department of Public Works 
501 Primrose Road 
Burlingame, California 94010 

Subject: Revision 1 - Agreement for Professional Engineering and Regulatory 
Compliance Services, Burlingame Landfill, Burlingame, California 

Dear Kevin: 

This letter is revised from our May 13, 2025 submittal and again confirms our interest in 
extending the term of the subject agreement between SCS Engineers (SCS) and the City of 
Burlingame (City), dated July 11, 2017.  The new agreement term would extend for one year, 
from July 1, 2025 through June 30, 2026.  We understand the City will issue formal 
authorization via a new purchase order.   

SCS will provide landfill post-closure operation, monitoring, engineering and regulatory 
compliance support services for the Burlingame Landfill.  Specific activities and task 
budgets will be as described in the attached Scope of Work (intended to serve as “Exhibit A” 
to the contract).   

This scope of work also includes the monitoring and reporting for the expanded groundwater 
monitoring network and the monitoring and reporting for the methane monitoring system 
associated with the Topgolf facility.  The additional scope and budget associated with the 
Topgolf facility is included as a stand-alone task (Task 10) for ease of passing along the 
costs to Topgolf.  

The overall proposed budget amount is $239,740.  Budget set-asides for non-routine 
investigations and engineering support (Tasks 3 and 4) are based on current budgets 
established by the City, with additional non-routine costs added.  These items will be billed 
on a Time and Materials (T&M) basis.   

Other task amounts have increased for Fiscal Year 2025-2026 in the current contract to 
account for other additional requirements, cost of living, equipment and fuel rate increases.  
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SCS appreciates this opportunity to be of continued service to the City of Burlingame.  If you 
have any questions, please do not hesitate to contact us. 

Sincerely, 

Maura Dougherty, PE Ted Sison    Tony Svorinich  
Project Director  
SCS Engineers 

Senior Project Manager 
SCS Engineers 

   Vice President/Principal 
SCS Engineers 

(669) 290-2585 (925) 413-5813 (209) 345-2780

Attachments: 

Exhibit A – Cost Estimate 
Exhibit B – Scope of Work 
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Table 1.  Budget Estimate
Professional Regulatory Compliance Services
Closed Burlingame Landfill, Burlingame, California
Contract term one year: July 1, 2025 through June 30, 2026

Task

 FY 2024-
2025                

NTE Budget 
 Billing 
Basis              

1 Routine Monthly/Quarterly LFG System O&M and Reporting 51,000$      FF
2 Bay Area AD 8-34 and Landfill Methane Rule (LMR) Annual Reporting 10,300$      FF
3 Non-Routine Investigations, Testing, and Repair/Emergency Support Services 19,000$      T&M
4 Non-Routine Engineering and Permit Support Services 62,000$      T&M
5 Combustible Gas Detection System Calibration, Crowne Plaza 9,400$        FF
6 LMR Surface Methane Emissions Testing 12,300$      T&M
7 Flare Methane Destruction Efficiency (LMR) Testing  (next required in 2027) -$           T&M

Subtotal 1-6 164,000$    

8 Water Quality Monitoring Sampling and Analyses 23,300$      FF
9 Semi-Annual Compliance Reporting to RWQCB 21,500$      FF

Subtotal 7-8 44,800$      

10 Topgolf Related Monitoring 30,940$      FF
Subtotal 10 30,940$      

Annual Project Total: 239,740$    
Notes:

NTE = Not to exceed amount
FF = Fixed fee, percent complete billing

T&M = Time and materials billing

LFG Control System Operation, Maint & Monitoring, and Engineering (AQMD, Title 27 and AB 32)

Water Quality Monitoring & Reporting (WDR Requirements)

Topgolf Related Monitoring
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EXHIBIT B – SCOPE OF WORK 

OPERATION, MONITORING MAINTENANCE, ENGINEERING AND 
REGULATORY COMPLIANCE SERVICES, CLOSED BURLINGAME 

LANDFILL, CITY OF BURLINGAME, CALIFORNIA 

SCOPE OF SERVICES – JULY 1, 2025 TO JUNE 30, 2026 

INTRODUCTION 

SCS Engineers (SCS) will provide operation, monitoring, maintenance (O&M), engineering, and 
regulatory compliance support services for the landfill gas (LFG) collection, flare, and monitoring 
systems at the Closed Burlingame Landfill, Bayside Park, Topgolf Facility and adjacent Crowne Plaza 
Hotel.  In addition, SCS will provide water quality monitoring, sampling, analysis and reporting as 
required by the San Francisco Regional Water Quality Control Board or RWQCB in accordance with 
the new Waste Discharge Requirements (WDRs) Order No. R2-2023-0005 dated May 2023.  Work 
will be for a one-year contract term extending July 1, 2025, through June 30, 2026, and includes the 
following tasks:  

• Task 1 – Routine Monthly/Quarterly LFG System O&M/Reporting.

• Task 2 – Bay Area Air District (District) Rule 8-34 and Landfill Methane Rule or LMR
Annual Compliance Reporting.

• Task 3 – Non-Routine Investigations, Testing, and Repair/Emergency Support Services.

• Task 4 – Non-Routine Engineering and Permit Support Services.

• Task 5 – Combustible Gas Detection System Calibration, Crowne Plaza Hotel.

• Task 6 – California Air Resources Board or CARB AB 32 Methane Emissions Monitoring.

• Task 7 - Flare source testing (next required in 2027).

• Task 8 – Semi-Annual Water Quality Monitoring, Sampling and Analysis and Standard
Observations as required by the RWQCB.

• Task 9 – Semi-Annual Compliance Reporting to RWQCB.

• Task 10 – Topgolf Facility Related Monitoring

SCOPE OF WORK 

Task 1 – Routine Weekly/Monthly/Quarterly LFG System O&M and Reporting 

SCS will implement the following bi-weekly/monthly/quarterly operation, monitoring and reporting 
program. Operation and monitoring will be accomplished via the following: 

http://www.scsengineers.com/


 

 

  www.scsengineers.com 
B-2 

Operation/Monitoring 

Bi-Weekly 
In order to maintain compliance with the revised permit to allow less-than-continuous collection/flare 
system operation, twice per month, the Blower/Flare Station (BFS) will be monitored.  Data will be 
collected, recorded and stored in the SCSeTools® Data Management System for the following: 

• Date, time, and monitoring personnel. 

• Meteorological conditions (i.e. wind velocity, barometric pressure, ambient temperature, 
weather conditions, etc.). 

• Extraction blower operating inlet/outlet temperatures and pressures. 

• Methane, oxygen, carbon dioxide, and balance gas concentrations at flare inlet. 

• Flare combustion temperature. 

• LFG flow rate to flare. 

• Flare louver and flow control valve positions. 

• Flare operational hours and cumulative total from the previous week will be obtained 
from the plant operations staff as required for submission to the District in the annual 
reports. 

Monthly 

Once each month, the LFG extraction wells, two passive methane riser vents and BFS total flow will 
be monitored and adjusted as required to help control LFG migration, surface emissions, odors and 
to help meet specific site permit and regulatory agency requirements and conditions. In addition to 
the parameters below, SCS will document testing protocols and instrumentation calibration. Each 
extraction well will be tested, data collected, recorded and stored in the SCSeTools® Data 
Management System for the following: 

• Date, time, and monitoring personnel. 
• LFG temperature (where applicable). 
• Wellhead vacuum. 
• LFG flow (where applicable). 
• Methane, oxygen, carbon dioxide, and balance gas concentrations. 

 

Once each month, the operation of LFG control system blowers, flame arresters, flares (including 
burner heads), well field, and strip chart recorders will be observed and checked for the following: 

• Proper operation. 
• Accessibility. 
• Vandalism. 
• Malfunctions. 
• Leaks. 
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Once each month, SCS will perform landfill surface and side slope integrity inspections and record 
observations as required by the District. 

Quarterly 

Once each quarter, on-site perimeter gas migration monitoring probes and passive vents will be 
tested in accordance with Title 27 of the California Code of Regulations (CCR). In addition to the 
parameters below, SCS will document testing protocols and instrumentation calibration. Data will 
be collected, recorded, and stored in the SCSeTools® Data Management System for the following: 

• Date, time, and monitoring personnel. 
• Meteorological conditions (i.e., wind velocity, barometric pressure, ambient temperature, 

weather conditions, etc.). 
• Relative pressure. 
• Methane, oxygen, carbon dioxide, and balance gas concentrations. 

 
Once each quarter, the structures located in the Bayside Park area will be tested in accordance with 
27 CCR requirements.  In addition to the parameters below, SCS will document testing protocols and 
instrumentation calibration. Data will be collected, recorded, and stored in the SCSeTools® Data 
Management System for the following: 

• Date, time, and monitoring personnel. 
• Meteorological conditions (i.e., wind velocity, barometric pressure, ambient temperature, 

weather conditions, etc.). 
• Methane and oxygen gas concentrations. 

 

Once each quarter, SCS will calibrate and adjust the ten (10) methane gas building sensors in 
accordance with the manufacturers’ specifications. Five (5) of these sensors are located in the 
bathrooms and electrical room at once was the Golf Center but is now a restaurant. The five (5) 
remaining sensors are located within the bathroom, a storage building, and scorekeeper’s booth at 
Bayside Fields and within storage containers in the maintenance yard near the Topgolf facility.  In 
addition, to verify building interior compliance, our technician will carry a hand-held gas-detection 
meter during sensor calibration. Combustible gas readings will be recorded during the course of the 
sensor calibration activities. 

Once each quarter, SCS will perform methane emissions leak testing at the BFS and extraction well 
monitoring and control valve vaults as required by District Rule 8-34. Data will be recorded and 
submitted with our quarterly reports and summarized in the monthly reports and Task 2 Annual 
Reports to the District.  

Reporting 

Once each month, SCS will prepare a detailed O&M report for the City containing the data collected, 
equipment calibration logs, recommendations and a summary of activities performed on the project 
during the reporting period. Maintenance repairs and/or system modifications will be recommended 
as required. As requested by the City, SCS will also send a copy of this report to the Burlingame 
Wastewater Treatment Plant Facility operator. 

Once each quarter, SCS will prepare a report on behalf of the City for submittal to the designated 
regulatory agency (San Mateo County Department of Environmental Health – Local Enforcement 
Agency or LEA). The report will contain perimeter probe and building combustible gas sensor 

http://www.scsengineers.com/


 

 

  www.scsengineers.com 
B-4 

calibration data, equipment calibrations logs and a summary of activities performed on the project 
during the reporting quarter. If requested by the City, SCS will also send a copy of this report to the 
Burlingame Wastewater Treatment Plant Facility. 

 

Task 2 – Bay Area Air District Rule 8-34 and LMR Annual Compliance Reporting 

Annual Rule 8-34 Report 

SCS will prepare the annual monitoring report as required under Section 411 of District Rule 8-34. 
The report will be developed in the format prescribed by the District, and will summarize LFG system 
operating performance and maintenance records for the reporting period (based on data collected 
by SCS and/or provided by the City). A draft version of the report will be prepared and submitted to 
the City for review prior to final submittal to the District. The Annual Report is due on December 31 of 
each year.  

The Annual Report will contain the following required information: 

• Operating Records Required by Rule 34, Section 501. 

o All LFG collection system downtime, including individual well shutdown times, length 
of time for shutdown, and the reason for the shutdown. All periods greater than five 
(5) days when the collection system was not operating will be documented. 

o All LFG control system downtime, length of time for shutdown, and the reason for the 
shutdown. Description and duration of all periods when the control device was not 
operating for greater than one (1) hour and the length of time that the device was not 
operating. 

o Continuous temperature records (chart recorder information) for flare with a listing of 
the dates/times when flare temperature went below limit allowed in the Permit to 
Operate or PTO and any times when temperature gauge was off-line or not 
operational. 

o Monthly LFG flow rate readings. 

o Records of Task 1 quarterly LFG system component leak testing, including monitoring 
dates, leak concentration if in excess of 500 ppmv, location of leak, date of 
discovery, the action taken to repair the leak, date of repair, date of any required re-
monitoring, and the re-monitored concentration in ppmv. 

o An estimate of the amount of waste in place at the Burlingame Landfill (based on 
historic data). 

o Continuous gas flow rate records chart recorder information) with a listing of the 
dates/times when flow rate went above limit allowed in the PTO and any times when 
the flow meter was off-line or not operational. 

o For monthly wellhead monitoring (temperature, vacuum, and oxygen or nitrogen 
content), records of all monitoring dates and any excesses of the limits stated in 
Section 8-34-305 and below (or alternative limits approved in Design Plan), including 
well identification number, the measured excess, the action taken to repair the 
excess, and the date of repair, date of any required re-monitoring, and the re-
monitored value. 
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o Monthly recording of gauge pressure at all wellheads (all wells must operate under 
negative pressure conditions). 

• Calibration information for monitoring equipment used for the various monitoring 
activities listed above (e.g., FID, GEM-5000 unit, flow meter, temperature gauge, etc.). 

• If applicable, description and duration of all periods when the gas stream was diverted 
from the control device through a bypass line. 

• Data upon which the spacing of well and equipment sizing were based. We will utilize 
information previously provided regarding original LFG system design criteria. 

• LFG generation rate estimates. 

• If applicable, provisions for increasing LFG extraction capacity as gas generation 
increases (not anticipated for the closed Burlingame Landfill). 

• The provisions for the control of LFG migration (i.e., low-permeability cut-off trenches, 
deep gas extraction wells, and horizontal collectors at Bayside Park). 

The Annual Report will be prepared for the period December 1, 2024 through November 30, 2025. 
This is consistent with past reports submitted to the District. 

Annual AB 32 Report 

An annual report summarizing AB 32 monitoring results will be prepared per agency requirements. 
The annual report will be suitable for submittal to the California Air Resources Board (CARB) and 
District. The Annual Report will include the following information as required: 

• General site information. 

• Total volume of LFG collected (reported in standard cubic feet or scf). 

• Average composition of LFG collected over the reporting period (reported in percent 
methane and percent carbon dioxide by volume). 

• Gas control device type, installation, rating, fuel type, and total LFG combusted in each 
control device. 

• Date gas control and collection system GCCS installed. 

• Percent methane destruction efficiency. 

• Volume and composition of gas shipped off site. 

• Type and amount of supplemental fuels burned with the LFG. 

• Recent topographic map. 

• All required monitoring data. 

SCS will compile the required data (see list, above) into a report in a format suitable for submittal to 
the District and CARB Executive Officer. SCS will provide a draft of the report to the City for review. 
This scope included one round of review and revision. After incorporating the City’s comments, SCS 
will finalize for submittal. 

The Annual LMR Report will be prepared for the calendar period of January 1 through December 31. 
The annual reporting deadline for the AB 32 LMR is March 15 of each year. SCS will begin work on 
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this task in January 2025, which will allow ample time to resolve any issues that may be identified 
prior to the March 15, 2026 submittal deadline. 

Task 3 – Non-Routine Investigations, Testing, and Repair/Emergency Support 
Services 

Non-routine scheduled maintenance consists of corrective repair or maintenance work identified 
during routine visits. This work consists of, but is not limited to, items such as repair of broken valves 
or test ports, replacement of torn sample hoses, repair of lateral pipelines, etc. This work is essential 
for proper system operation; however, it is considered the type of work that can be scheduled to 
allow for procurement of materials, equipment, scheduling of personnel, etc. Non-routine scheduled 
maintenance will only be performed subsequent to notification to and authorization from the City. 

Non-routine unscheduled emergency services include events that could require immediate response; 
these could include, but will not be limited to: 

• Building methane gas detection system alarm condition at Bayside Fields. 

• Repair of main pipeline breaks (resulting in no gas flow to the BFS). 

• Odor complaints. 

• Loss of flare ignition. 

• Surging vacuum in LFG collection system components. 

• Call-out related to testing or operation of the combustible gas monitoring system at the 
Crowne Plaza Hotel (exclusive of scheduled calibration events). 

• Confirmatory or follow-up LFG monitoring and sampling in response to regulatory 
requirements. 

• Repairs to LFG monitoring well probes, sample ports, or vault boxes. 

• Repairs to groundwater monitoring well monuments.   

• Follow-up testing in the event AB 32 surface emission or pressurized component pipe 
component monitoring results exceed regulatory thresholds. 

Response to the urgent nature of these items is such that they cannot be scheduled; SCS staff would 
respond to these conditions, as needed, 24 hours per day, 7 days per week. Non-routine 
unscheduled emergency services will only be performed on a time-and-materials or T&M basis 
subsequent to notification to and authorization from the City.  

Task 4 – Non-Routine Engineering and Permit Support Services 

SCS will provide engineering and regulatory/permit support services on an as-needed basis when 
requested by the City. Our services may include the following: 

• Consultation regarding landfill post-closure monitoring/maintenance and LFG system 
regulatory and permit requirements. SCS will assist the City in planning for anticipated 
changes in future regulations affecting post-closure monitoring and financial assurance. 

• Assistance with post-closure cost estimates and financial assurance reporting to 
regulatory agencies.  
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• As-needed follow-up to regulatory inquiries, inspections or compliance orders. 

• Attendance at meetings with representatives of the City, Crowne Plaza Hotel, and/or 
regulatory agencies. 

• Preparation of correspondence, reports, or work plans for submittal to regulatory 
agencies. 

• Consultation regarding LFG control or monitoring system upgrades. 

• Installation of five (5) new perimeter LFG probes including permitting and surveying. 

• Investigation or research in support of proposed regulatory compliance actions. 

• Other services as requested by the City. 

• Negotiations with the District on permit conditions for LFG system operation. 

• Support to the City regarding potential land uses or post-closure development by others 
at the Site.   

• Continued support to the City for District renewal of Less Than Continuous (LTC) 
operation of the LFG flare (ongoing, submitted in 2020). 

 

In a letter to the City dated May 4, 2022, CalRecycle required that additional evaluation of the Site’s 
gas monitoring system be performed and that a report be prepared to document the evaluation.  This 
report was submitted on December 5, 2022.  A Work Plan to install three new LFG probes was 
prepared and submitted to the LEA and CalRecycle for review and comment.  Subsequent 
communication from the LEA has required additional edits be prepared to the Work Plan, as well as 
an increase in scope from three (3) probes to be installed to five (5).  The revised Work Plan is being 
prepared for resubmittal is underway and installation of the five new probes is anticipated in 2025.  
Costs are included herein to install these new probes. 

The District granted a renewal of the LTC operation petition for the GCCS on September 19, 2018 
pursuant to Regulation 8, Rule 34, Section 404.  Section 8-34-404.5 states that an LTC petition 
must be renewed every three years or whenever the information submitted pursuant to Section 8-34-
404.1 changes. The most recent LTC authorization expired on December 20, 2020.  A request for 
renewal was submitted by SCS on behalf to City on December 21, 2020 pursuant to the  
District’s requirement (Regulation 8, Rule 34, Section 404.5) that a LTC operation petition must be 
renewed every three years in order to maintain this authorization. After several iterations of 
additional requests for data and information from District permitting staff, the renewal has not yet 
been approved. SCS continues to submit requested data and will continue efforts on the City’s behalf 
to maintain authorization for LTC operation of the flare.  

Task 5 – Automated Combustible Gas Monitoring System Calibration, Crowne 
Plaza Hotel 

The City and Airport Boulevard LLC (Crowne Plaza Hotel) jointly installed an automated combustible 
gas detection system in the basement area of the hotel with a total of six (6) sensors. Once each 
quarter, SCS will calibrate and adjust the six (6) general monitors combustible gas building sensors 
at the Crowne Plaza Hotel in accordance with the manufacturer’s specifications. We will coordinate 
with Crowne Plaza engineering/maintenance personnel to arrange for calibration events. Our 
technician will carry a hand-held gas-detecting meter during sensor calibration. Combustible gas 
readings will be recorded during the course of the sensor calibration activities. A report of calibration 
activities will be prepared, for submittal to the LEA. 
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Task 6 – LMR Methane Emissions Monitoring 

Surface Emissions Monitoring 

Surface emissions monitoring (SEM) will be performed in accordance with LMR requirements. In 
accordance with the Rule, and based on historic results since 2016, SCS understands monitoring 
frequency will remain on an annual basis. 

SCS will perform instantaneous monitoring at the perimeter and over the landfill surface area as well 
as integrated monitoring in the required 50,000-square-foot grid patterns. Monitoring will be 
performed a minimum of 72 hours after the latest rainfall and shall be performed when the average 
wind speed is less than 5 miles per hour and the instantaneous wind speed remains under 10 miles 
per hour (unless an alternative for wind speed is accepted by CARB). A portable wind station with 
recording capabilities will be set up prior to monitoring to verify meteorological conditions are 
maintained. 

Integrated monitoring will be performed concurrently with the instantaneous monitoring and will be 
performed on paths of approximately 100 feet apart over the landfill surface within the prescribed 
50,000 square foot grid pattern. Monitoring will be performed with the detector inlet held within 3 
inches above the ground surface. Grid locations exceeding 25 ppmv observed during integrated 
testing will be recorded and marked on the surface grid monitoring plan map, which shall be 
submitted to the City. Any locations exceeding 200 ppmv will be recorded. In addition, any locations 
exceeding the 500-ppmv limit will be recorded and stake-marked. These locations will then be Global 
Position Systems or GPS located/recorded and documented into an electronic format drawing for 
landfill surface or LFG system repairs. During these activities, the landfill cover/surface will be 
visually inspected for integrity, breaches, or erosion. 

Pressurized Pipe and Component Leak Monitoring 

GCCS component leak monitoring will be performed in accordance with LMR regulatory 
requirements. Quarterly monitoring for the positive pressure will be performed during the District 
component testing events described above. SCS will perform LFG pressurized pipe and component 
leak monitoring at the flare station. Monitoring will be performed with the detector inlet held 1/2 
inch from pressurized pipe and associated components. Any locations where methane readings 
exceed LMR thresholds will be recorded, tagged and the City will be notified. 

Note that, in accordance with the LMR, monitoring at the Burlingame Landfill may be performed 
on an annual basis on 100-foot parallel pathways.  However, if any exceedance(s) are detected 
during the annual monitoring event and cannot be remediated or repaired within 10 calendar 
days, a return to quarterly SEM monitoring on a 25-foot spacing will be required.  In addition, any 
exceedance(s) detected during compliance inspections will result in a return to quarterly 
monitoring of the landfill. 

Follow-Up Exceedance Monitoring 

Per LMR requirements, follow-up surface emissions, pressurized pipe and component leak 
monitoring is required if results of quarterly testing exceed the thresholds specified above. SCS will 
perform follow-up exceedance monitoring if required. Note that we have not included a budget for 
this work as it is considered outside of our baseline services. SCS can perform this work under Task 
3 (Non-Routine Investigations, Testing, and Repair/Emergency Support Services). SCS will not 
proceed without a specified budget approved in advance by the City. Our scope provided below is for 
the City’s consideration, if these services are needed. 
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Surface Emissions Monitoring 

Within 10 calendar days from an initial instantaneous 500 ppmv or integrated 25 ppmv exceedance, 
SCS will mobilize to the site (following remediation or repairs) and perform re-monitoring in 
accordance with monitoring procedures described above. If re-monitoring results indicate no 
exceedance then no further follow up monitoring is required. 

If the re-monitoring results indicate a second exceedance within 10 calendar days, SCS will mobilize 
to the site (following remediation or repairs) and perform re-monitoring in accordance with 
monitoring procedures described above. If re-monitoring results indicate no exceedance then no 
further follow up monitoring is required. 

If the re-monitoring results indicate a third exceedance the City must install a new or replacement 
LFG extraction well as determined to achieve compliance within 120 calendar days from the third 
exceedance. SCS will mobilize to the site (following new or replacement well installation) and 
perform re-monitoring in accordance with monitoring procedures described above. If re-monitoring 
results indicate no exceedance then no further follow up monitoring is required. 

Pressurized Pipe and Component Leak Monitoring 

Within 10 calendar days from an initial pressurized pipe or component 500 ppmv exceedance, SCS 
will mobilize to the site (following remediation or repairs) and perform re-monitoring in accordance 
with monitoring procedures described above to verify repairs were successful.  

SEM Reporting 

A report summarizing the results of LMR monitoring activities will be provided to the City within 30 
days of the surface emissions testing event. A draft report and documents will be delivered to the 
City for review. Final deliverables will incorporate City comments and be prepared in a format that is 
suitable for submittal to regulatory agencies. 

Task 7 – LMR Methane Destruction Efficiency Testing (Optional) 

LMR Flare Destruction Efficiency Testing (source test) is required every three years. The last source 
test was on May 23, 2024.  The next flare source test event should be scheduled in year 2027, 
sometime between June 1 and September 30.  These dates do not fall within the one-year contract 
term which expires on June 30, 2026.   

Task 8 – Water Quality Monitoring, Sampling and Analysis and Standard 
Observations 

Water quality monitoring activities in accordance with the WDRs Order Number R2-2007-0036, 
dated May 9, 2007 have been routinely performed at the Site.  The RWQCB updated the WDRs and 
the new WDRs (Order No. R2-2023-0005, dated May 2023) are incorporated in the scope below, 
and proposed costing.  Due to the Topgolf redevelopment project, the RWQCB required that two 
additional groundwater monitoring wells be installed at the Site (to bring the site total to 10 
monitoring wells).  These wells have been incorporated into the routine groundwater monitoring and 
reporting described below.   

• Semi-annually (February and August), record the fluid elevations in ten (10) “US” 
monitoring wells (US-1A, US-2A US-3A, US-5, US-6, US-7, US-8, US-9, US-10 and US-11). 
Fluid elevations will be measured from the surveyed reference point at each well. All 
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water elevations will be measured to +/- 0.01 feet and shall be measured within a time 
window of two hours so as to minimize effects of tidal changes.  

• Semi-annually, collect water samples from the ten (10) “US” wells using a portable 
sampling pump, such as a bladder pump. Samples will be collected using a “low-flow” 
sampling procedure, measuring the field parameters temperature, pH, electrical 
conductivity (EC), dissolved oxygen (DO), oxidation/reduction potential (ORP), and 
turbidity during well purging. Purging will continue until field parameters are stabilized. 
Samples will then be collected into laboratory-supplied sample containers. 

• Semi-annually, collect surface water grab samples from designated surface water 
monitoring points SW-1 and SW-2, including one-time measurement of field parameters. 

• Semi-annually, perform Standard Observations of the cover and drainage systems and 
receiving waters, as specified in the WDRs. This work will be concurrent with scheduled 
semi-annual monitoring and sampling activities. 

• Semi-annually, in addition to the samples collected at the “US” wells and surface water 
sampling points, collect one (1) duplicate sample for analysis of all parameters, plus one 
(1) trip blank, one (1) field blank, and one (1) equipment blank per event for analysis of 
VOCs only. 

• Annually (February), access monitoring point GR-3, GR-4 and GR-8 to collect liquid levels 
only. 

• Annually, collect leachate samples from the two (2) “GR” refuse/leachate monitoring 
wells (GR-3 and GR-4).  Leachate samples will be collected using dedicated disposable 
PVC bailers and one set of field parameters will be collected per leachate well. 

• Purge water from all well purging activities will be containerized and disposed of at the 
Burlingame Wastewater Treatment Plant. 

• Sample analyses will be performed per the new Monitoring and Reporting Program (MRP) 
of the new WDRs (R2-2023-0005).   

• All portable equipment used for measurements and sampling, including water level 
meters and pumping equipment, will be thoroughly decontaminated prior to use at each 
measurement/sampling point. Decontamination water will be containerized and 
disposed of at the Burlingame Wastewater Treatment Plant. 

SCS will review all laboratory work orders immediately after sample receipt by the lab, prior to 
analysis, so as to confirm that the appropriate analysis work is planned. 

Task 9 – Semi-Annual Compliance Reporting to Regional Water Quality Control 
Board (RWQCB) – San Francisco Bay Region 

Semi-annually, SCS shall prepare a Monitoring Report that includes a description of activities 
conducted, and results obtained, for each semi-annual monitoring period. The First Semi-Annual 
Report is due to RWQCB on or before April 30 each year. The Second Semi-Annual Report is due to 
RWQCB on or before October 31 each year. Reports will be in a format acceptable to the City and the 
RWQCB Executive Officer. The First Semi-Annual Monitoring Report will also include annual reporting 
requirements, as required by RWQCB and applicable regulations.   

The Semi-Annual/Annual Monitoring Reports will be prepared in draft form and transmitted to the 
City for review and comment before final submittal.  SCS will incorporate City comments, as 
appropriate, and produce a final version of each report in Portable Document Format (PDF). The City 
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will provide a cover letter to which the final report will be attached.  The final PDF report version will 
be provided to the City, and uploaded to the State Geotracker system, no later than the report due 
date. 

Task 10 – Topgolf Related Monitoring  

There are several compliance points which have been added to the scope of work due to the 
construction of the Topgolf Facility at the Site. 

During the construction of the Topgolf facility, the SFRWQCB required two new groundwater 
monitoring wells to be installed to increase the site monitoring network from 8 to 10 monitoring 
points total.  The increased costs associated with the two new additional monitoring points ($5,300) 
will be separated out from the total groundwater monitoring costs. 

The Topgolf building was constructed with an automated combustible gas detection system, as well 
as a passive sub-slab gas monitoring probe network.  The system includes 26 automatic methane 
sensors and a network of eight sub-slab probes. 

Once each year, SCS will calibrate and adjust the 26 general monitors combustible gas building 
sensors at the Topgolf facility in accordance with the manufacturer’s specifications. Our technician 
will carry a hand-held gas-detecting meter during sensor calibration. Combustible gas readings will 
be recorded during the course of the sensor calibration activities. A report of calibration activities will 
be prepared, for submittal to the LEA. 

The sub-slab probes will be monitored on a quarterly basis.  Monitoring activities will be conducted in 
accordance with the Site Post-closure Maintenance Plan and Methane Monitoring Control Plan.   A 
report of monitoring will be prepared for submittal to the LEA. 

COMPENSATION 

SCS’s budgetary costs for the one-year contract term are presented in Table 1.  Consistent with past 
practice, we understand that the City prefers that individual tasks be billed on a fixed-fee, or “percent 
of work completed” or a “time and materials” basis.  This is reflected in Table 1.  Our current fee 
schedule for time-and-materials billings is provided in Attachment 1.   

CLARIFICATIONS 

The scope of work and compensation reflect the following clarifications and assumptions: 

• The Burlingame Landfill LFG collection and flare system consists of 17 vertical extraction 
wells, 16 horizontal collectors, 9 perimeter probes (plus an anticipated five (5) new 
probes to be installed in 2025), 12 condensate drain traps, 16 building methane gas 
sensors, 2 passive migration vents, 1 flare and appurtenant electrical panels and 
controls. 

• All routine operation, monitoring, and maintenance can be completed by a one-man field 
crew. All monitoring and any adjustment of LFG extraction wells can be accomplished 
without entering vaults greater than four feet deep. 

• The budget allocation for Task 3 (non-routine investigations, testing and repair/ 
emergency support services) is generally consistent with previous amounts established 
by the City and contracted to SCS, with the addition of another non-routine task to install 
additional gas sensors.  Non-routine repair and/or maintenance will only be performed 
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when authorized by the City, with a specific scope, budget and schedule agreed in 
advance. 

• The budget allocation for Task 4 (non-routine engineering and permit support services) is 
generally consistent with previous amounts established by the City, with the addition of 
the non-routine task to prepare a gas monitoring well evaluation report and continued 
permitting for the less than continuous operation of the flare.  Non-routine engineering 
and permitting services will only be performed when requested and authorized by the 
City, with a specific scope, budget and schedule agreed in advance. 

• SCS will not take responsibility for the overall quality of the gas collected from the LFG 
control system with regard to trace components. 

• SCS takes no legal responsibility for any of the potential hazards associated with the LFG 
condensate. 

• Meetings with District personnel or other regulatory agencies can be performed under 
Task 4 of this proposal. 

• Task 1 of this proposal does not include costs for repair and/or replacement spare parts 
or materials (e.g., valves, propane, chart paper, oil/grease, belts or filters). Components 
and/or materials can be procured under Task 3 of this proposal. 

• The City is responsible for ensuring that SCS and contracted City personnel are the only 
parties designated to operate or adjust the LFG collection components. 

• Unrestricted site access for personnel, equipment, and materials to enable completion of 
work. It is understood that SCS personnel are required to sign in at the wastewater 
treatment plant when accessing the BFS. 

• All field work will be performed in in OSHA Level D protection (including hard hat and 
safety vest). Any additional health and safety requirements may cause an increase in our 
price. 

• At no time shall the title to any hazardous substances, solid wastes, petroleum 
contamination, or other regulated substances pass to SCS, nor shall any provision of an 
ensuing Agreement be interpreted to permit SCS to assume the status of a “generator,” 
“transporter,” or “treatment, storage, or disposal facility” under state or federal law. 

• The City will provide SCS, available information regarding manufacturer’s O&M 
documents, design engineer O&M requirements, and any other applicable regulatory 
agency operating requirements. 

• SCS shall be responsible for providing the necessary portable field instrumentation and 
small hand tools required to support the performance of our Scope of Services. 

• Routine service will be performed during normal working hours (between the hours of 
8:00 a.m. and 5:00 p.m.), 8 hours per day or 40 hours per week, 5 days per week, 
excluding holidays, unless otherwise requested to accommodate site operations. 

• Utilization of non-union, non-prevailing wage labor rates is assumed for operations and 
monitoring field work. 

• BFS maintenance/lubrication services will be performed by City personnel or other 
contractors. If requested by the City, this work can be performed by SCS under Task 3 of 
this proposal. 
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• The City will be responsible for permit or document review fees required by the District, 
RWQCB or other regulatory agencies. 

• The automated combustible gas detection system at the Crowne Plaza Hotel consists of 
a network of six combustible gas sensors, control panel and alarm systems. There are 10 
separate combustible gas sensors at the Burlingame recreational facilities. Our testing is 
limited to accessible locations only and excludes moving or modifications to existing 
structures to allow access.  

• Confined space entry requirements will not be required for combustible gas sensor 
calibration at the Crowne Plaza Hotel. Our budget excludes special provisions for access 
to the gas sensor in the elevator pit at the Crowne Plaza Hotel. The owner of that facility 
will be responsible for elevator service and safety provisions to allow access. 

• SCS will coordinate with Crowne Plaza Hotel to schedule combustible gas sensor system 
calibration events. 

• The Task 6 annual surface emissions monitoring or SEM event can be completed by a 
one- to four-person field crew. 

• Any repairs of the landfill surface or LFG control system components at locations where 
AB 32 monitoring exceeds 500 ppmv or grid areas in excess of 25 ppmv are excluded 
from our proposal, and can be performed at additional cost if requested by the City. 

• Task 6 SEM costs assume that the annual event can be completed in one mobilization. 
Additional costs may be required if meteorological conditions or other factors outside of 
SCS’s control require re-mobilization or extra time to complete the monitoring. 

• The Task 6 budget does not include costs for meeting with regulatory agency 
representatives during SEM events. 

• This proposal assumes that all overgrown vegetation along the Task 6 composite and 
SEM landfill surface pathways will be mowed or cleared by others prior to the monitoring 
events. 

• SCS services exclude installation of new mechanical blowers at the BFS. 

• The Task 6 budget excludes follow-up exceedance monitoring, should emissions 
measured during the annual event exceed California LMR thresholds. Exceedance 
monitoring would be performed under Task 3. 

• The scope of work excludes preparation of an AB 32 LMR Alternative Compliance Option 
or ACO request for submittal to the District. This has not been formally required for the 
Burlingame Landfill but has been required by the District at other Bay Area landfills 
where less-than-continuous flare operation is allowed. The ACO request would petition for 
the same flare operating conditions under the AB 32 LMR. If requested, SCS will perform 
this if required under Task 4. 

• The water quality monitoring system consists of ten (10) groundwater monitoring wells; 
one (1) leachate line manhole, two leachate wells, and two (2) surface water sampling 
points. 

• The scope and budget for water quality monitoring and sampling is based on the current 
WDRs and MRP (R2-2023-0005). 

• Laboratory analysis of water samples will be on a standard turn-around basis per the 
contracted analytical laboratory. 
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• The labor estimate assumes purge and decontamination water generated during 
sampling events can be disposed of at the Burlingame Wastewater Treatment Plant, at 
no charge to SCS. 

• All groundwater, leachate and LFG monitoring wells will remain accessible and in sound 
working order. Maintenance, repair or modifications to the sampling points, or surveys of 
reference point elevations would be performed under Task 3, or separate authorization if 
required. 

• Water quality monitoring and sampling for per- and polyfluoroalkyl substances or PFAS is 
part of the current WDRs/MRP.  This was performed on a 5-year cycle with the first event 
completed during the first semi-annual period of 2025.   

• Additional sampling/testing (including PFAS testing) outside of our baseline services 
summarized above are excluded.  If requested by agencies including the RWQCB, 
additional sampling/testing can be performed by SCS under Task 3 of this proposal, or 
via a separate authorization. 
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FEE SCHEDULES 
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3900 Kilroy Airport Way, Ste. 300, Long Beach, CA  90806 | 562-426-9544 | eFax  562-427-0805 

Environmental Consulting & Contracting 

Offices Nationwide (CA-SW) 

 
Fee Schedule 

(Effective April 1, 2025 through March 31, 2026) 

 Rate/Hour 

Clerical ................................................................................................................................................... 95 
Administrative/Secretarial ................................................................................................................ 102 
Technician .......................................................................................................................................... 118 
CAD Drafter ......................................................................................................................................... 125 
Senior Engineering Technician .......................................................................................................... 130 
Technical Associate I ......................................................................................................................... 135 
Technical Associate II ........................................................................................................................ 140 
Assistant Office Services Manager/Project Administrator .............................................................. 140 
Office Services Manager/Senior Project Administrator ................................................................... 145 
Associate Staff Professional I ............................................................................................................ 150 
Project Analyst .................................................................................................................................... 151 
Associate Staff Professional II ........................................................................................................... 157 
CAD Designer I.................................................................................................................................... 160 
Staff Professional I ............................................................................................................................. 162 
Staff Professional II ............................................................................................................................ 168 
Senior Office Services Manager ........................................................................................................ 170 
CAD Designer II................................................................................................................................... 175 
Staff Professional III ........................................................................................................................... 175 
Project Professional I ......................................................................................................................... 183 
Project Professional II ........................................................................................................................ 190 
Project Professional III ....................................................................................................................... 198 
Senior Project Professional I ............................................................................................................. 207 
Senior Project Professional II ............................................................................................................ 220 
Senior Project Professional III ........................................................................................................... 230 
Industrial Hygienist/Safety Professional .......................................................................................... 235 
Project Manager I ............................................................................................................................... 242 
Project Manager II .............................................................................................................................. 250 
Senior Certified Industrial Hygienist/Safety Professional ............................................................... 255 
Project Manager III ............................................................................................................................. 266 
Project Manager IV ............................................................................................................................. 278 
Senior Project/Technical Manager I ................................................................................................. 290 
Senior Project/Technical Manager II ................................................................................................ 297 
Senior Project Advisor…………… ......................................................................................................... 299 
Project Director I ................................................................................................................................ 310 
Project Director II ............................................................................................................................... 320 
Project Director III .............................................................................................................................. 335 
Principals and Executives ....................................................................................................... See Note 7 

General Terms 

1. Scheduled rates are effective through March 31, 2026. Work performed thereafter is subject to 
a new Fee Schedule. 
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2. Costs for outside consultants and subcontractors, equipment/supplies, and for job-related 
employee travel and subsistence, are billed at actual cost plus a 15 percent administrative fee. 

3. Charges for SCS field equipment and instruments will be in accordance with SCS’s Field 
Equipment Rental Rates Schedule in effect at the time the work is performed. Company trucks 
are charged at $115 for up to a half day (4 hours) of use, and $170 for up to a full day (company 
cars at $90/$130). These charges incorporate an allowance of 100 miles per job per day; a per 
mile surcharge is applied for additional miles based on the applicable federal rate. Vehicle 
charges for long-term and/or high-mileage projects may be negotiated on a case-by-case basis. 

4. Invoices will be prepared monthly or more frequently for work in progress, unless otherwise 
agreed. Invoices are due and payable upon receipt. Invoices not paid within 30 days are subject 
to a service charge of 1.5 percent per month on the unpaid balance. 

5. Payment of SCS invoices for services performed will not be contingent upon the client’s receipt of 
payment from other parties, unless otherwise agreed in writing. Client agrees to pay legal costs, 
including attorney’s fees, incurred by SCS in collecting any amounts past due and owing on 
client’s accounts. 

6. For special situations such as expert court testimony and limited consultation, hourly rates will 
be on an individually negotiated basis. 

7. Hourly rates for Principals and Executives can be on an individually negotiated basis. In the 
absence of a project-specific agreement, these rates are $355/hour for Principals, $380 for Vice 
Presidents, and $435/hour for Senior Vice Presidents and Senior Executives. 
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