City of Burlingame

Submissions for Solicitation FY2026-2029 Creek & Channel Cleaning Project

Issued on 05/28/2026

Submissions Due on June 16, 2026 2:00 PM (PDT)

Exported on 06/16/2026

Line Totals (Unit Price * Quantity)

Item Num Section

1 Year 1 (2026) Base Bid
2 Year 1 (2026) Base Bid
3 Year 1 (2026) Base Bid
4 Year 1(2026) Base Bid
5 Year 1 (2026) Base Bid

6 Year 2 (2027) Base Bid
7 Year 2 (2027) Base Bid
8 Year 2 (2027) Base Bid
9 Year 2 (2027) Base Bid
10 Year 2 (2027) Base Bid
11 Year 2 (2027) Base Bid
12 Year 2 (2027) Base Bid
13 Year 2 (2027) Base Bid
14 Year 2 (2027) Base Bid
15 Year 2 (2027) Base Bid

16 Year 3 Base Bid
17 Year 3 Base Bid
18 Year 3 Base Bid
19 Year 3 Base Bid
20 Year 3 Base Bid
21 Year 3 Base Bid
22 Year 3 Base Bid
23 Year 3 Base Bid
24 Year 3 Base Bid
25 Year 3 Base Bid
26 Year 3 Base Bid
27 Year 3 Base Bid
28 Year 3 Base Bid

Item Code

Burlingame Creek - Reach 2A
Burlingame Creek - Reach 2B
Sanchez Creek - Reach 2
Mills Creek - Reach 1

Mills Creek - Reach 1

Easton Creek - Reach 2A
Easton Creek - Reach 2A
Easton Creek - Reach 2B
Easton Creek - Reach 2B
Trousdale/El Portal - Reach 1
Trousdale/El Portal - Reach 1
Easton Creek - Reach 3
Easton Creek - Reach 3

Mills Creek - Reach 4

Mills Creek - Reach 4

Trousdale/El Portal - Reach 2
Trousdale/El Portal - Reach 2
Mills Creek - Reach 2A

Mills Creek - Reach 2A

Mills Creek - Reach 3A

Mills Creek - Reach 3A

Mills Creek - Reach 2B

Mills Creek - Reach 2B

Mills Creek - Reach 3B

Mills Creek - Reach 3B
Easton Creek - Reach 1
Easton Creek - Reach 1
Burlingame Creek - Reach 1

Description

Sediment Removal - Heritage Park - 80 ft of open earthen channel

Sediment Removal - Hertiage Park - 60 ft of covered earthen channel

Leaf & Litter Removal - Sanchez Creek -Parallel to California Drive between Oak Grove Avenue and Majilla Avenue; earthen channel
Sediment & Vegetation Removal - Mills Creek — parallel to RR tracks; concrete channel

Dewatering - Mills Creek — parallel to RR tracks; concrete channel

Sediment & Vegetation Removal - Easton Creek - 143 ft of open concrete channel; @ North Carolan and Rollins Rd.

Dewatering - Easton Creek - 143 ft of open concrete channel; @ North Carolan and Rollins Rd.

Sediment & Vegetation Removal - Easton Creek - 130" of covered concrete channel; under North Carolan and Rollins Rd crossing.
Dewatering - Easton Creek - 130' of covered concrete channel; under North Carolan and Rollins Rd crossing.

Sediment & Vegetation Removal - El Portal Channel - Rollins road to US 101; concrete channel

Dewatering - El Portal Channel - Rollins road to US 101; concrete channel

Sediment & Vegetation Removal - Easton Creek - US 101 to Bayshore Hwy, concrete channel

Dewatering - Easton Creek - US 101 to Bayshore Hwy, concrete channel

Sediment & Vegetation Removal - Mills Creek — US 101 to culvert (250'); earthen channel

Dewatering - Mills Creek — US 101 to culvert (250'); earthen channel

Sediment & Vegetation Removal - El Portal Channel - US 101 road to Bayshore Hwy; concrete channel
Dewatering - El Portal Channel - US 101 road to Bayshore Hwy; concrete channel

Sediment & Vegetation Removal - Mills Creek — Immediatley West of Rollins Rd; concrete channel
Dewatering - Mills Creek — Immediatley West of Rollins Rd; concrete channel

Sediment & Vegetation Removal - Mills Creek — Immediatley East of Rollins Rd; concrete channel
Dewatering - Mills Creek — Immediatley East of Rollins Rd; concrete channel

Sediment Removal - Mills Creek — 35' of covered concrete channel; under Rollins Rd crossing
Dewatering - Mills Creek — 35' of covered concrete channel; under Rollins Rd crossing

Sediment Removal - Mills Creek — 35' of covered concrete channel; under Rollins Rd crossing
Dewatering - Mills Creek — 35' of covered concrete channel; under Rollins Rd crossing

Sediment & Vegetation Removal - Easton Creek - Parallel to RR tracks; concrete channel

Dewatering - Easton Creek - Parallel to RR tracks; concrete channel

Sediment, Leaf & Litter Removal - Burlingame Creek— Parallel to RR tracks to Oak Grove ave; earthen channel

Unit of Measure
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Quantity Brannon Corporation - Unit Price

100
100
1800
75
1
Subtotal
225
1
150
1
30
1
150
1
75
1
Subtotal
60
1
60
1
70
1
60
1
50
1
130
1
40
Subtotal
Total

$650.00
$650.00
$50.00
$650.00
$7,364.00

$650.00
$6,400.00
$560.00
$6,000.00
$700.00
$5,400.00
$560.00
$5,000.00
$560.00
$5,000.00

$560.00
$5,600.00
$700.00
$6,000.00
$500.00
$7,000.00
$700.00
$6,000.00
$600.00
$6,000.00
$600.00
$4,000.00
$500.00

Brannon Corporation - Line Total

$65,000.00
$65,000.00
$90,000.00
$48,750.00
$7,364.00
$276,114.00
$146,250.00
$6,400.00
$84,000.00
$6,000.00
$21,000.00
$5,400.00
$84,000.00
$5,000.00
$42,000.00
$5,000.00
$405,050.00
$33,600.00
$5,600.00
$42,000.00
$6,000.00
$35,000.00
$7,000.00
$42,000.00
$6,000.00
$30,000.00
$6,000.00
$78,000.00
$4,000.00
$20,000.00
$315,200.00
$996,364.00



