
TROUSDALE PUMP STATION VFD REPLACEMENT PROJECT
CITY PROJECT NO.85800

BID SUMMARY

BID OPENING: TUESDAY,SEPTEMBER 30, 2025 at 2:30 P.M.
ITEM ITEM DESCRIPTION

No. QTY UNIT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

1
Mobilization and Demobilization

1 LS $18,800  $             18,800.00 33,843.00$      33,843.00$             15,915.00$           15,915.00$             10,000.00$      10,000.00$             10,000.00$      10,000.00$             24,500.00$          24,500.00$                   

2
Demolition of Existing VFDs and RTU Components

1 LS $37,600  $             37,600.00 23,216.00$      23,216.00$             11,640.00$           11,640.00$             30,000.00$      30,000.00$             58,000.00$      58,000.00$             120,000.00$        120,000.00$                 

3
Installation of New RVSS Units and Cabling

1 LS $150,400  $           150,400.00 103,502.00$    103,502.00$           150,417.00$         150,417.00$           158,812.00$    158,812.00$           185,000.00$    185,000.00$           125,000.00$        125,000.00$                 

4
Programming and Integration (by TELSTAR)

1 LS $136,688  $           136,688.00 136,688.00$    136,688.00$           136,688.00$         136,688.00$           136,688.00$    136,688.00$           136,688.00$    136,688.00$           136,688.00$        136,688.00$                 

5
Testing, Startup, Training and Commissioning

1 LS $32,512  $             32,512.00 18,054.00$      18,054.00$             23,860.00$           23,860.00$             15,000.00$      15,000.00$             8,000.00$         8,000.00$               5,351.00$            5,351.00$                     

376,000.00$    315,303.00$    338,520.00$    350,500.00$    397,688.00$    411,539.00$         

 Naz & Co  Blocka Construction, Inc. 

Trousdale Pump Station VFD Replacement Project- Project Total

Telstar Instruments
BOCKMON & WOODY ELECTRIC 

CO., INC.
Laurel ag & water Engineer's Estimate
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